CONTRACT_NO. 62894
FA T TOTAL |SHEET
RYE, ] SECTION COUNTY . |SHEETS| NO.
var. | 2004127 1 * u | 3
STA. TO STA.
FED. ROAD DIST. N0, _[ILLINOIS| FED. AID PROJECT

% COOK, DU PAGE, LAKE AND WILL

SUMMARY OF QUANTITIES

RN EXPRESSWAY CLEANING SCHEDULE OF STARTING DATES - 2008 EXPRESSWAY CLEANING SCHEDULE OF STARTING DATES - 2009

1804 STATE
CODE NO. ITEM UNIT oumﬁw st FULL CLEANING CYCLE ===  MARCH 1 1st FULL CLEANING CYCLE  --—  MARCH 1
2nd FULL CLEANING CYCLE =  MAY 1 2nd FULL CLEANING CYCLE  ----  MAY 1
» ‘ 3rd FULL CLEANING CYCLE m— MAY 20 3rd FULL CLEANING CYCLE -— MAY 20
X0323141 SUPPLEMENTAL SWEEPING. MILE 1430 4th FULL CLEANING CYCLE  ~—- JUNE 9 4th FULL CLEANING CYCLE  ——==  JUNE 9
-~ JUNE 28 Sth FULL CLEANNIG CY! ===~ JUNE 28
X0329915 | FULL EXPRESSWAY CLEANING CYCLE EACH 12 Sth FULL CLEANNIG CYCLE CLE
. 6th FULL CLEANING CYCLE  --—- JULY 17 6th FULL CLEANING CYCLE  --——- JULY 17
X0414200 | SIGN CLEANING CYCLE EACH 1 7+h FULL CLEANING CYCLE ~ -———  AUGUST 5 Tth FULL CLEANING CYCLE  -——- AUGUST 5
. 8th FULL CLEANING CYCLE  ----  AUGUST 25 8th FULL CLEANING CYCLE  ----  AUGUST 25
9th FULL CLEANING CYCLE  ----  SEPTEMBER 14 9th FULL CLEANING CYCLE  ----  SEPTEMBER 14
10th FULL CLEANING CYCLE -=-= OCTOBER 3 10th FULL CLEANING CYCLE === OCTOBER 3
11th FULL CLEANING CYCLE  ---- OCTOBER 22 ilth FULL CLEANING CYCLE  ---- OCTOBER 22
12th FULL CLEANING CYCLE ----  NOVEMBER 10 12th FULL CLEANING CYCLE —---  NOVEMBER 10
(RECOMMENDED TO BE COMPLETED (RECOMMENDED TO BE COMPLETED
ON OR BEFORE NOVEMBER 30) ON OR BEFORE NOVEMBER 30)

SIGN CLEANING CYCLES SCHEDULE OF STARTING DATES - 2008 SIGN CLEANING CYCLES SCHEDULE OF STARTING DATES - 2009

SIGN CLEANING CYCLE ===~ MARCH 1 SIGN CLEANING CYCLE ~=--  MARCH 1
NOTES:
1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
2. THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED
IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.
3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE
AS DETERMINE BY THE DEPARTMENT'S OPERATIONAL NEEDS.
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